

## **Good Faith Efforts Summary for Myrtle/Morehead Storm Drainage Improvement Phase II for SBE**

### **Background**

The Myrtle/Morehead Storm Drainage Improvement Phase II Project was bid on July 19, 2018. A total of three (3) firms submitted bids for the contract. Staff is recommending contract award to the low bidder, Renda/JBros Joint Venture with a total contract award amount of \$36,941,077.43.

The Established SBE Goal for this project was set at 21.00% (SBE) as derived from the City's subcontracting goal setting formula.

At bid opening, Renda/JBros Joint Venture documented and committed SBE participation totaling 13.16% (\$4,861,168) to the following certified firms: MTS Trucking (hauling), AMP Utility Distribution (pipe, manholes), BMK Concrete (concrete) CES Group Engineers (survey), GDC Supplies & Equipment (traffic control), Harvest Environmental Services (dewatering), Martin Landscaping (seeding) and VHM Contracting (site services, masonry drainage structures).

### **Good Faith Effort (GFE) Summary**

Per the City's CBI Policy (Part B: Section 2.1), because the Established SBE Goal on this contract was not met at bid opening, Renda/JBros Joint Venture was required to submit documentation reflecting their efforts in earning 65 Good Faith Effort (GFE) points, out of a total available 155 GFE points. City staff has reviewed Renda/JBros Joint Venture's documentation and confirmed Renda/JBros Joint Venture's achievement of 65 GFE points, comprised of the following efforts:

- GFE 5.3.1: *Contacts* (10 points)
- GFE 5.3.2: *Making Plans Available* (10 points)
- GFE 5.3.3: *Breaking Down Work* (15 Points)
- GFE 5.3.5: *Attendance at Pre-Bid* (10 Points)
- GFE 5.3.10: *Quick Pay Agreements* (20 points)

## **Good Faith Efforts Summary for Myrtle/Morehead Storm Drainage Improvement Phase II for MBE**

### **Background**

The Myrtle/Morehead Storm Drainage Improvement Phase II Project was bid on July 19, 2018. A total of three (3) firms submitted bids for the contract. Staff is recommending contract award to the low bidder, Renda/JBros Joint Venture with a total contract award amount of \$36,941,077.43.

The Established MBE Goal for this project was set at 9.00% (MBE) as derived from the City's subcontracting goal setting formula.

At bid opening, Renda/JBros Joint Venture documented and committed MBE participation totaling 8.46% (\$3,125,000) to the following certified firms: MTS Trucking (hauling), GDC Supplies & Equipment (traffic control), and VHM Contracting (site services, masonry drainage structures).

### **Good Faith Effort (GFE) Summary**

Per the City's CBI Policy (Part B: Section 2.1), because the Established MBE Goal on this contract was not met at bid opening, Renda/JBros Joint Venture was required to submit documentation reflecting their efforts in earning 65 Good Faith Effort (GFE) points, out of a total available 155 GFE points. City staff has reviewed Renda/JBros Joint Venture's documentation and confirmed Renda/JBros Joint Venture's achievement of 65 GFE points, comprised of the following efforts:

- GFE 5.3.1: *Contacts* (10 points)
- GFE 5.3.2: *Making Plans Available* (10 points)
- GFE 5.3.3: *Breaking Down Work* (15 Points)
- GFE 5.3.5: *Attendance at Pre-Bid* (10 Points)
- GFE 5.3.10: *Quick Pay Agreements* (20 points)